STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage David Bernhardt

_ COMMISSIONER

November 22, 2011

Subject: Augusta, Memorial Bridge
Federal Project No: STP-1681(600)X
State PIN: 016816.00

Amendment No. 2

Dear Sir/Ms:
Make the following change to the Bid Document:
In the Bid Book (page 1) NOTICE TO CONTRACTORS, first sentence, CHANGE the

bid opening date from “November 30, 2011” to read “December 7,2011”. Make this
change in pen and ink.

The following question has been received:

Question: We are respectfully requesting a one week extension of the current bid date,
November 30, 2011. We believe that with the Thanksgiving holiday, travel schedules,
and year end requirements an extra week would prove very beneficial regarding pricing
to the owner. Moving the closing date to the following Wednesday would give everyone
ample time to accommodate not only job engineers, estimating departments, but also
insurance companies who need to accurately bond this large a project.

Response: The bid opening date has been changed to December 7, 2011.

Consider this change and information prior to submitting your bid on December 7,2011.

Sincerely,
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